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INTERGOVERNMENTAL AGREEMENT 

BETWEEN CITY OF BEAVERTON, CITY OF TIGARD, AND 

CLEAN WATER SERVICES TO CONSTRUCT 

THE BARROWS ROAD SEWER UPSIZING PROJECT 

(PROJECT NO. 6791) 

 

 

This Agreement, dated ________________________, 2015, is between CLEAN WATER 

SERVICES (District), a county service district organized under ORS Chapter 451, the CITY OF 

BEAVERTON (Beaverton), an Oregon municipal corporation, and the CITY OF TIGARD 

(Tigard), an Oregon municipal corporation. 

 

A. RECITALS 
 

ORS 190.003 - 190.110 encourages intergovernmental cooperation and authorizes local 

governments to delegate to each other authority to perform their respective functions as 

necessary. 

 

District, Tigard, and Beaverton intend to undertake the Barrows Road Sewer Upsizing 

Project 6791 (Project) to replace the existing 8-inch gravity sewer with a new 24-inch gravity 

sewer and install street lighting.  This Project has been endorsed by the Capital Improvement 

Program Prioritization Committee.   

 

 NOW, THEREFORE, the parties agree as follows: 

 

B. PROJECT DESCRIPTION 

  

 The sewer portion of the Project consists of constructing approximately 1,650 linear feet 

of 24-inch diameter sanitary sewer and manholes, as needed, from the eastern terminus of an 

existing 24-inch sewer pipe in SW Barrows Road at SW Merganser Lane to a manhole 

approximately 1,600 feet eastward on SW Barrows Road at SW 154
th

 Ave, and connecting to the 

existing sewer line, believed to be 18 inches, near CWS Manhole No. 16660, all as shown on 

Exhibit A, attached hereto.   

 

 The street lighting portion of the Project consists of installing two new street lights, 

including lights, poles and bases, junction boxes, conduit and wiring, near the intersection of SW 

Barrows Road and SW 154
th

 Ave. 

 

Beaverton will design and permit the Project.  District will select the construction 

contractor, inspect, and administer the construction contract for the Project. 

 

C. DEFINITIONS 

 

 

1. Beaverton Planning and Design Cost – Beaverton labor and benefit costs and 

consultant costs paid by Beaverton associated with the services outlined in 

Section E, excluding street lighting design costs. 
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2. Capital Improvement Program Prioritization Committee – The committee 

established by District and the member cities of Beaverton, Cornelius, Forest 

Grove, Hillsboro, Tigard, Tualatin, and Sherwood to identify and prioritize 

sanitary and storm system improvement projects throughout District’s service 

area. 

3.  Retaining Wall and Fence Cost – Includes the cost of all design work, all line 

items, bid schedules, restoration work, change orders, any associated restoration 

work, design, overhead, bidding, inspection and project administration that can be 

accurately allocated to the chainlink fence and concrete segmental retaining wall, 

and the prorated share of all general construction line items (mobilization, work-

zone traffic control, erosion control), as described in the Project Description for 

retaining wall and fence work, and any other costs associated with bidding and 

installing or modifying the retaining wall and fence. 

4. Sewer Cost – Includes public bidding costs, cost of all line items, bid schedules, 

change orders, any associated restoration work, overhead, inspection, project 

administration, and any other costs associated with bidding and installing or 

modifying the new sanitary sewer line. 

5. Street Lighting Cost – Includes the cost of all design work, all line items, bid 

schedules, restoration work, change orders, any associated restoration work, 

design, overhead, bidding, inspection and project administration that can be 

accurately allocated to the street lighting, and the prorated share of all general 

construction line items (mobilization, work-zone traffic control, erosion control), 

as described in the Project Description for street lighting work, and any other 

costs associated with bidding and installing or modifying the street lighting. 

 

 

D. DISTRICT OBLIGATIONS 

 

District shall: 

 

1. Appoint Bradley Crement or another employee acceptable to Beaverton as District’s 

project manager. 

2. Provide direction to Beaverton on the anticipated capacity requirements of sewer lines 

larger than 12 inches in diameter. 

3. Review plans and specifications provided by Beaverton and, within ten days of receipt, 

provide comments to Beaverton. 

4. Provide written evidence to Beaverton and Tigard that funds for District’s share are 

available prior to bidding for the fiscal year in which payment is due.  

5. Prepare bid documents utilizing design drawings and specifications supplied by 

Beaverton, advertise for bids, respond to bidder questions, including issuance of 

necessary addenda, and select a contractor to construct the Project.   

6. Provide timely response to contractor’s Project information requests. 
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7. Require all contractors to include Beaverton and Tigard as additional insureds on 

insurance coverage required for construction work performed in completing the Project.  

8. Administer construction of the Project and pay contractor all contract costs. 

9. Construct the Project and provide construction, inspection, and management services for 

the Project. 

10. Consult with and inform Beaverton and Tigard on proposed changes to the Project, such 

as design changes, field directives, change orders, or use of the contingency line items, as 

well as updates regarding the resolution of any disagreement, dispute, delay or claim. 

11. Provide construction inspection of the Project bid items, including review and approval 

of shop drawings, submittals, and onsite inspection, to determine compliance with the 

contract documents.  District’s inspector shall be onsite as much as possible when the 

contractor is working on the Project. The inspector will be responsible for enforcing all 

applicable specifications during the Project work, including, but not limited to, night 

work and weekend work, and accommodations for public and work zone traffic. 

12. Obtain Beaverton’s approval for any proposed street lighting design or other changes to 

the street lighting work.  Obtain Beaverton’s consent before taking any of the following 

actions for the street lighting work: a) authorizing any design changes, b) approving any 

change orders, or c)authorizing use of contingency line items. 

13. Obtain Beaverton’s approval for any proposed retaining wall or fence design or other 

changes to the retaining wall and fence work.  Obtain Beaverton’s consent before taking 

any of the following actions for the retaining wall and fence work: a) authorizing any 

design changes, b) approving any change orders, or c) authorizing use of contingency line 

items. 

14. Provide final acceptance of the Project, following Beaverton’s inspection and approval of 

its portion of the work.    

15. Provide Beaverton as-built mark-ups from contractor and inspector for all underground 

work within 10 days of final acceptance of the Project. 

16. Assist Beaverton with any required notice, public involvement, or communication with 

the neighborhood and property owners within the Project limits.  Respond to public calls 

arising from work being completed for the Project.  

17. Track Sewer Cost, Retaining Wall and Fence Cost, and Street Lighting Cost separately. 

18. Provide documentation of the Sewer Cost, Retaining Wall and Fence Cost, and Street 

Lighting Cost to Beaverton and Tigard prior to invoicing. 

19. Upon final acceptance of the Project, invoice Beaverton 7.8% of the Sewer Cost, 100% 

of the Retaining Wall and Fence Cost, and 100% of the Street Lighting Cost, less 84.4% 

of the Beaverton Planning and Design Cost, upon final acceptance of the Project unless 

the result is negative.  If the result is negative, pay Beaverton 84.4% of the Beaverton 

Planning and Design Cost less 7.8% of the Sewer Cost, 100% of the Retaining Wall and 

Fence Cost, and 100% of the Street Lighting Cost, not to exceed $40,000. 

20. Invoice Tigard 7.8% of the Sewer Cost upon final acceptance of the Project. 
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21. Require payment in full from Beaverton and Tigard prior to allowing Beaverton and 

Tigard to connect to the portion of the pipe from the manhole at SW 154th Ave west 

through SW Roy Rogers Road.  

 

E. BEAVERTON OBLIGATIONS 

 

Beaverton shall: 

1. Appoint Andrew Barrett or another employee acceptable to District, as Beaverton’s 

project manager. 

2. Select, contract with, and pay consultants to perform surveying, civil investigations, 

utility locates, potholing, environmental consultation, and other work as necessary for use 

in designing and obtaining permits for the Project. 

3. Provide all necessary planning, design, special specifications, and permits for the Project. 

4. Provide Tigard and District at least ten business days to review plans and specifications 

for the Project at 50%, 90%, and 100% completion, and incorporate their review 

comments into the plans. 

5. Prior to bidding, provide written evidence to District and Tigard that funds for 

Beaverton’s share are available for the fiscal year in which payment is due. 

6. Assist District with providing timely responses to bidders’ questions about the Project.  If 

necessary, provide District with revised design drawings or exhibits no later than five 

business days prior to the bid opening, for issuance of addenda. 

7. Review traffic control plans provided by contractor within ten days of receiving them and 

and provide written comment. Provide written acceptance of traffic control plan. 

8. Provide construction inspection of the Project roadway, pathway, trench backfill, and 

street lighting items (asphalt, base rock, retaining wall, chainlink fence,  fill material 

above the pipe zone, and street light equipment), including review of and comment on 

shop drawings, submittals, and onsite inspection, to determine compliance with the 

contract documents.  Beaverton’s inspector shall be onsite as much as possible and 

responsible for enforcing all applicable specifications relating to roadway repairs, 

pathway construction, installation of retaining and fence, trench backfilling, and street 

lighting, including but not limited to night and weekend work. 

9. Provide timely response to District for any proposed changes to the Project, such as 

design change, field directive, change order, or use of the contingency line item. 

10. Provide District written notice accepting roadway repairs, pathway construction and 

street light installation within ten days of receiving notice from the District that 

Beaverton’s portion of the Project work is complete.  

11. Provide District as-built construction drawings for the Project within 60 days after Project 

acceptance.  The as-built drawings shall be based upon contractor and inspector mark-ups 

and survey if needed.  As-builts shall be provided in camera-ready hard copy, 11 x 17 

inches, with a CD in both PDF and AutoCAD digital format. 



 

 

Page 5 – Intergovernmental Agreement 

 

12. Provide any required notice and communicate with the neighborhood and property 

owners within the Project limits.  Take the lead in coordinating public involvement 

related to the Project. 

13. Coordinate and participate with District to aid in resolving any disagreement, dispute, 

delay or claim related to, or as a result of, the Project. 

14. Waive any land use or permit fees for work related to the Project. 

15. Provide documentation of the Beaverton Planning and Design Cost to District and 

Tigard, prior to invoicing. 

16. Upon being invoiced, pay District 7.8% of the Sewer Cost, not to exceed $73,000, less 

84.4% of Beaverton’s Planning and Design Cost, plus 100% of the Retaining Wall and 

Fence Cost and 100% of the Street Lighting Cost, unless the result is negative.  Payment, 

if required, shall be made within 30 days of approving the invoice. 

17. Upon completion of the Project, invoice Tigard for 7.8% of Beaverton’s Planning and 

Design Cost. 

F. TIGARD OBLIGATIONS 

 

Tigard shall: 

 

1. Appoint Jeff Peck or another employee acceptable to District and Beaverton as Tigard’s 

project manager. 

2. Review plans and specifications provided by Beaverton for the Project and provide 

comments to Beaverton within ten working days of receiving them. 

3. Provide written evidence to District and Beaverton that funds for Tigard’s share are 

available prior to bidding for the fiscal year in which payment is due. 

4. Waive any land use or permit fees for work related to the Project. 

5. Provide timely response to District on any proposed changes to the Project such as design 

change, field directives, change orders, or the use of the contingency line item; provide 

timely responses regarding the resolution of any disagreement, dispute, delay or claim 

related to, or as a result of the Project. 

6. Pay District 7.8% of the Sewer Cost as bid and modified during construction, not to 

exceed $73,000, upon completion of the Project and within 30 days of approving the 

invoice. 

7. Pay Beaverton 7.8% of Beaverton’s Planning and Design Cost, not to exceed $12,000, 

upon completion of the Project and within 30 days of approving the invoice. 

8. Prior to bidding, provide written evidence to District and Beaverton that funds for 

Tigard’s share are available for the fiscal year in which payment is due. 

 

G. GENERAL TERMS 

 

1. Laws and Regulations.  Beaverton, Tigard, and District agree to abide by all applicable 

laws and regulations. 
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2. Term of this Agreement.  This Agreement is effective from the date the last party signs it 

and shall remain in effect until the Project is complete and the parties’ obligations have 

been fully performed or this Agreement is terminated as provided herein. 

 

3. Amendment of Agreement.  Beaverton, Tigard, and District may amend this Agreement 

from time to time, by mutual written agreement. 

 

A. Proposed changes of scope during the Project implementation must be reviewed 

and endorsed by the Capital Improvement Program Prioritization Committee.  

Changes necessitated by conditions discovered during design or construction, but 

consistent with the original scope of the Project, may be approved by District and 

Beaverton for the Project without further approval from the Capital Improvement 

Program Prioritization Committee. 

 

B. The construction contract amount may be increased by up to 20% without 

amending this Agreement, provided the increase shall not exceed any not-to-

exceed amount contained in this Agreement.    

 

4. Termination.  This Agreement may be terminated immediately by mutual written 

agreement of the parties, or by any of the parties notifying the others in writing prior to 

award of a construction contract, with the termination being effective in 30 days. 

 

5. Integration.  This document constitutes the entire agreement between the parties on the 

subject matter hereof and supersedes all prior or contemporaneous written or oral 

understandings, representations or communications of every kind on the subject.  No 

course of dealing between the parties and no usage of trade shall be relevant to 

supplement any term used in this Agreement.  Acceptance or acquiescence in a course of 

performance rendered under this Agreement shall not be relevant to determine the 

meaning of this Agreement, and no waiver by a party of any right under this Agreement 

shall prejudice the waiving party's exercise of the right in the future. 

 

6. Indemnification.  Within the limits of the Oregon Tort Claims Act, codified at ORS 

30.260 through 30.300, each of the parties shall indemnify and defend the others and 

their officers, employees, agents, and representatives from and against all claims, 

demands, penalties, and causes of action of any kind or character relating to or arising 

from this Agreement (including the cost of defense thereof, including attorney fees) in 

favor of any person on account of personal injury, death, damage to property, or violation 

of law, which arises out of, or results from, the negligent or other legally culpable acts or 

omissions or errors of the indemnitor, its employees, agents, contractors or 

representatives. 

 

7. Resolution of Disputes.   If any dispute out of this Agreement cannot be resolved by the 

project managers from each party, the Beaverton Mayor, Tigard City Manager and 

District’s General Manager will attempt to resolve the issue.  If they are not able to 

resolve the dispute, the parties will submit the matter to mediation, each party paying its 

own costs and sharing equally in common costs.  In the event the dispute is not resolved 

in mediation, the parties will submit the matter to arbitration.  The decision of the 



 

 

Page 7 – Intergovernmental Agreement 

 

arbitrator shall be final, binding and conclusive upon the parties and subject to appeal 

only as otherwise provided in Oregon law. 

 

8. Interpretation of Agreement.   

 

A. This Agreement shall not be construed for or against any party by reason of the 

authorship or alleged authorship of any provision. 

 

B. The paragraph headings contained in this Agreement are for ease of reference only 

and shall not be used in construing or interpreting this Agreement. 

 

9. Severability/Survival.  If any of the provisions contained in this Agreement are held 

illegal, invalid or unenforceable, the enforceability of the remaining provisions shall not 

be impaired.  All provisions concerning the limitation of liability, indemnity and conflicts 

of interest shall survive the termination of this Agreement for any cause. 

 

10. Approval Required.  This Agreement and all amendments, modifications or waivers of 

any portion thereof shall not be effective until approved by 1) District's General Manager 

or the General Manager's designee and when required by applicable District rules, 

District's Board of Directors 2) Beaverton’s Mayor, and 3) the Tigard City Manager or 

the City Manager’s designee.  Proposed changes of scope to the Project must also be 

approved by the Capital Improvement Program Prioritization Committee. 

 

11. Choice of Law/Venue.  This Agreement and all rights, obligations and disputes arising 

out of the Agreement shall be governed by Oregon law.  All disputes and litigation 

arising out of this Agreement shall be decided by the state courts in Oregon.  Venue for 

all disputes and litigation shall be in Washington County, Oregon.   

 

CLEAN WATER SERVICES   CITY OF BEAVERTON, OREGON  

 

 

 

By: _____________________________  By: __________________________ 

 General Manager or Designee   Mayor or Designee 

 

Date:         Date:       

 

 

APPROVED AS TO FORM   APPROVED AS TO FORM 

 

 

_____________________________   ____________________________ 

District Counsel     City Attorney 
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CITY OF TIGARD 

 

 

By: _________________________ 

 City Manager or Designee 

 

 

APPROVED AS TO FORM 

 

 

____________________________ 

City Attorney
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