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CONSTRUCTION EXCISE TAX GRANT  

INTERGOVERNMENTAL AGREEMENT  

Metro – City of Tigard 

Tigard Triangle Walkable Suburban Development Project  

 

 

 This Construction Excise Tax Grant Intergovernmental Agreement (“Agreement”) is effective on the 

last date of signature below, and is entered into by and between Metro, a metropolitan service district organized 

under the laws of the state of Oregon and the Metro Charter, located at 600 Northeast Grand Avenue, Portland 

OR, 97232 (“Metro”), and the City of Tigard (“City”), located at _______________________, collectively 

referred to as “Parties.” 

 

 WHEREAS, Metro has established a Construction Excise Tax (“CET”), Metro Code Chapter 7.04, 

which imposes an excise tax throughout the Metro regional jurisdiction to fund regional and local planning that 

is required to make land ready for development after inclusion in the Urban Growth Boundary; and 

  

WHEREAS, the CET is collected by local jurisdictions when issuing building permits, which the local 

jurisdictions then remit to Metro pursuant to Construction Excise Tax Intergovernmental Agreements to 

Collect and Remit Tax entered into separately between Metro and the local collecting jurisdictions; and 

 

WHEREAS, the City has submitted a CET Grant Request (“Grant Request”) for the Tigard Triangle 

Walkable Suburban Development Project (“Project”); and 

 

WHEREAS Metro has agreed to provide the City CET Grant funding for the Project in the amount of 

$145,250, subject to the terms and conditions set forth herein, and the parties wish to set forth the funding 

amounts, timing, procedures and conditions for receiving grant funding from the CET fund for the Project. 

 

 NOW THEREFORE, the Parties hereto agree as follows: 

 

1.   Metro Grant Award.  Metro shall provide CET grant funding to the City for the Project as broadly 

described in the City’s CET Grant Request, attached hereto as Exhibit B and incorporated herein (“Grant 

Request”), in the amounts and at the milestone and deliverable dates as set forth in Exhibit A attached hereto 

and incorporated herein, subject to the terms and conditions in this Agreement.  In the event of a conflict 

between Exhibit A and Exhibit B, Exhibit A shall govern.    

 

2.    City Responsibilities.  The City shall perform the Project as broadly described in the Grant Request and 

as specified in this Agreement and in Exhibit A, subject to the terms and conditions specified in this Agreement 

and subject to the “funding conditions” recommended by the Metro Chief Operating Officer and adopted by the 

Metro Council in Resolution No. 15-4640.  The City shall obtain all applicable permits and licenses from local, 

state or federal agencies or governing bodies related to the Project, and the City shall use the CET funds it 

receives under this Agreement only for the purposes specified in the Grant Request and to achieve the 

deliverables and/or milestones set forth in Exhibit A.  In the event of a conflict between Exhibit A and Exhibit 

B, Exhibit A shall govern. 

 

3.   Payment Procedures.  Within 30 days after the completion of each deliverable/milestone as set forth in 

Exhibit A, the City shall submit to Metro an invoice describing in detail its expenditures as may be needed to 

satisfy fiscal requirements.  Within 30 days of receiving the City’s invoice and supporting documents, and  

  



Page 2 – CET PLANNING & DEVELOPMENT GRANT IGA – Metro & City of Tigard 

subject to the terms and conditions in this Agreement, Metro shall reimburse the City for its eligible 

expenditures for the applicable deliverable as set forth in Exhibit A. Metro shall send CET payments to: 

 

   City of Tigard 

   _________________ Department 

   Attention: _______________ 

   ________________________ 

________________________ 

 

4. Funding Provisions.   

 

(a)   CET Funds.  Metro’s funding commitment set forth in this Agreement shall be fulfilled solely 

through the programming of CET funds; no other funds or revenues of Metro shall be used to satisfy or 

pay any CET Grant funding commitments.  The parties recognize and agree that if the CET is ever held 

to be unenforceable or invalid, or if a court orders that CET funds may no longer be collected or 

disbursed, that this Agreement shall terminate as of the effective date of that court order, and that 

Metro shall not be liable in any way for funding any further CET grant amounts beyond those already 

disbursed to the City as of the effective date of the court order.  In such case the City shall not be liable 

to Metro for completing any further Project deliverables as of the date of the court order. 

 

(b)  Waiver.  The parties hereby waive and release one another for and from any and all claims, 

liabilities, or damages of any kind relating to this Agreement or the CET. 

 

5. Project Records.  The City shall maintain all records and documentation relating to the expenditure of CET 

Grant funds disbursed by Metro under this Agreement, as well as records and documentation relating to the 

$158,000 financial match being provided by the City for the Project.  The City shall provide Metro with such 

information and documentation as Metro requires for implementation of the CET grant process.  The City shall 

establish and maintain books, records, documents, and other evidence in accordance with generally accepted 

accounting principles, in sufficient detail to permit Metro or its auditor to verify how the CET Grant funds were 

expended, including records demonstrating how City matching funds were expended. Metro and its auditor shall 

have access to the books, documents, papers and records of the City that are directly related to this Agreement, the 

CET grant moneys provided hereunder, or the Project for the purpose of making audits and examinations.  

 

6.  Audits, Inspections and Retention of Records.  Metro and its representatives shall have full access to and the 

right to examine, during normal business hours and as often as they deem necessary, all City records with respect 

to all matters covered by this Agreement and Exhibit A.  Such representatives shall be permitted to audit, examine, 

and make excerpts or transcripts from such records, and to make audits of all contracts, invoices, materials, 

payrolls and other matters covered by this Agreement.  All documents, papers, time sheets, accounting records, and 

other materials pertaining to costs incurred in connection with the project shall be retained by the City and all of 

their contractors for three years from the date of completion of the project, or expiration of the Agreement, 

whichever is later, to facilitate any audits or inspection. 

 

7. Term.  This Agreement shall be effective on the date it is executed by both parties, and shall be in effect 

until all deliverables/milestones have been achieved, all required documentation has been delivered, and all 

payments have been made as set forth in Exhibit A, unless terminated earlier pursuant to this Agreement. 

 

8. Amendment.  This Agreement may be amended only by mutual written agreement of the Parties. 

 

9. Other Agreements.  This Agreement does not affect or alter any other agreements between Metro and the 

City. 
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10. Authority.  City and Metro each warrant and represent that each has the full power and authority to enter 

into and perform this Agreement in accordance with its terms; that all requisite action has been taken by the 

City and Metro to authorize the execution of this Agreement; and that the person signing this Agreement has 

full power and authority to sign for the City or Metro, respectively. 

 

Metro  City of Tigard 

   

   

By: ____________________________  By:  _______________________________ 

          Martha Bennett 

 

           

Title: Metro Chief Operating Officer  Title:  City Manager 

   

Date: ____________________________  Date:  _____________________________ 

   

 

Approved as to Form: 

 

 

Approved as to Form: 

 

 

By:  ____________________________  

        Alison R. Kean  

By:   ______________________________ 

           

  

Title:  Metro Attorney Title:  City Attorney 

  

Date: __________________________  Date:  _____________________________ 

 

 

Attachments: 

 

Exhibit A – Milestones and Deliverables Schedule  

Exhibit B – City’s Grant Request 
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Exhibit A 
 

IGA for Community Planning and Development Grants funded with CET 

Tigard Triangle Walkable Suburban Development 

 

Milestone and Deliverables Schedule for Release of Funds  
 

 

Milestone  

 

Deliverable Date Due* Grant 

Payment 

1 Execution of CET Grant IGA 
a)   Signed IGA document 
 

Feb 29, 2016 

 

$0 

2 Lean Code Development 

a) Stakeholder Engagement 

b) Draft Code and Related Amendments 

c) PC and CC Briefings 

d) Public Review & Comment 
 

Oct 31, 2016 

 

$0 

 

 

3 Lean Code Adoption 

a) Public Notice & Comment 

b) PC and CC Hearings 

c) CC Adoption 
 

Dec 31, 2016 

 

$0 

 

 

4 Urban Renewal Plan Development 

a) Urban Renewal Plan 

b) Opportunity Site Analysis 

c) Streetscape Design Plan 

d) Stakeholder Engagement 

e) TAC and CAC Review & Comment  

f) PC and CC Briefings 

g) Public Review & Comment 

h) Midterm progress report 
 

Dec 31, 2016 

  

$105,250 

 

 

5 Urban Renewal Plan Adoption 

a) Public Notice & Comment 

b) PC & CC Hearings 

c) CC Adoption 
  

Jan 31, 2017 

 

$0 

 

 

6 Urban Renewal Campaign & Rebranding Strategy 

a) Campaign and Rebranding Strategy 

b) Campaign and Rebranding Materials 

c) Campaign and Rebranding Implementation 

d) Urban Renewal Public Vote (May 16, 2017) 

e) Final Progress Report with performance measures 
 

Jul  31, 2017 $40,000 

 

 

7 Next Steps     

[only necessary if Urban Renewal public vote fails] 

Nov 30, 2017 $0 
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a) Voting Analysis (including likely cause(s) of failure) 

b) Alternatives Analysis & Recommendation(s) 

c) CC Briefing(s) 

d) CC Direction 

e) Final Progress Report with performance measures 

 

TOTAL REIMBURSABLE AMOUNT 
 

$145,250** 

 
* Due dates are intended by the parties to be hard estimates of expected milestone completion dates.  If 

the City anticipates that a due date cannot be met due to circumstances beyond its control, it shall inform 

Metro in writing no later than ten (10) days prior to the due date set forth above and provide a revised 

estimated due date; and Metro and the City shall mutually agree upon a revision to the milestone due 

dates set forth in this Agreement. 

 

** If the Grant contained any Funding Conditions, Grantee shall demonstrate satisfaction with those 

conditions at the applicable milestone or deliverable due dates.  

 

Note:  

City of Tigard financial match = $67,500. City of Tigard in-kind match = $90,500. 

 

Acronyms:  

PC = Planning Commission 

CC = City Council 

TAC = Technical Advisory Committee 

CAC = Citizen Advisory Committee 



Susans
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May 27, 2015 
 
 
 
 
Martha Bennett, Metro Chief Operating Officer 
Community Development and Planning Grants, Attn: Gerry Uba 
600 NE Grand Avenue 
Portland, OR 97232 
 
 
Re: Community Planning and Development Grant Application-Tigard Triangle   
 
 
Dear Martha, 
 
On behalf of the City of Tigard and the Tigard City Council, I am pleased to submit this grant 
application to complete pre-development activities within the Tigard Triangle.  The Tigard City 
Council authorized the application by resolution on May 26, 2015.   
 
The Tigard Triangle project is for pre-development feasibility assistance that will lead to: 
 Adoption of a new “Lean Code” that emphasizes design and is largely form-based, is efficiently 

administered and results in development that contributes to the district’s strong and clear 
pedestrian orientation; 

 Identification of optimal sites, partnerships and development tools to facilitate a mixed-use, 
walkable development patterns in the district, and completion of pre-development activities for a 
walkable, mixed-use project on at least one site; 

 Utilization of urban renewal as a tool to encourage this development pattern; and 
 Re-branding of the Triangle from a “drive-to” big box and office center to a pedestrian-oriented, 

mixed-use district. 
 
This project will build upon the Tigard Triangle Strategic Redevelopment Plan (completed March 2015) 
which details the long-range vision for the Triangle. The plan includes a diverse mix of uses, improved 
connectivity for all travel modes and an enjoyable walking environment. Implementation strategies 
were also identified in the plan, and several are part of the proposed grant application - including the 
drafting and adoption of new Triangle code regulations, identification of catalyst sites and 
consideration of urban renewal as a funding tool for needed infrastructure. 
 
The City of Tigard is dedicated to transforming the Triangle’s development capacity and changing the 
area into a walkable, mixed-use district.  With Metro's assistance, this project will establish a new 



development pattern in the Triangle that aligns with Tigard’s vision for the role the Triangle will play 
as part of the Tigard Town Center. 
 
This grant application is one of two requests the city has for CET grant funds. The Tigard Triangle 
Walkable Suburban Development project is our second highest priority. 
 
If you have questions concerning this application, please contact Community Development Director 
Kenny Asher at 503-718-2443 or KennyA@tigard-or.gov. 
 
Sincerely, 
 
 
John L. Cook, Mayor 
City of Tigard 
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Tigard Triangle  
Walkable Suburban Development Implementation 
Community Planning & Development Grant Application 
June 1, 2015 

 

PROJECT NARRATIVE 
A. Project Description 
The Tigard Triangle Community Planning and Development project will support pre-development assistance that:   

o Prepares and adopts a new “Lean Code” that emphasizes design and is largely form-based, is efficiently 
administered and used, and results in development that contributes to the district’s strong and clear 
pedestrian orientation 

o Identifies optimal sites, partnerships and development tools to facilitate a new, walkable development 
pattern in the district  

o Completes predevelopment activities for a walkable mixed use development project on at least one site. 
o Examines urban renewal as a tool to encourage this development pattern 
o Rebrands the Triangle from a “drive-to” big box and office center, to a pedestrian-oriented, mixed use 

district 
 
The following is a detailed work plan describing project goals and expected outcomes, and work products to be 
produced as a result of work by the City and through proposed grant funding.  Attachment 1 shows the Tigard 
Triangle district, and Attachment 2 sample photos of the area. 
 
1.  A Lean Code for the Tigard Triangle-Milestone 1 
The City intends to develop implementing regulations that will foster development of a walkable and interconnected 
community within the 450-acre area known as the Tigard Triangle.  The Triangle is an existing plan district that has 
struggled to develop as originally envisioned with a mix of uses and a strong pedestrian/bikeway system.  Having just 
completed a community-supported concept plan update, the Tigard Triangle Strategic Redevelopment Plan, focus 
now turns to implementation and modification of city regulations.  Three principal objectives are sought:  

1. Design:  New development in the Tigard Triangle will result in a walkable community where people enjoy 
healthy and interconnected lives.  This primarily means incentivizing and requiring the development of 
streets, blocks, buildings, landscaping and access-ways that usher in a highly walkable environment for 
Triangle residents, workers, and visitors. 
 

2. Process:  The new code will enable development to occur without lengthy review time or undue expense.  
The code should be largely form-based, simple to understand, grounded in common sense, and supportive 
of entrepreneurial development and small, local enterprise.    
 

3. Results:  By implementing a “lean” code, a mixture of development projects should be incentivized, 
including temporary uses to demonstrate new ideas for using land and establishing the Tigard Triangle as an 
exciting place and burgeoning community.  A key feature of the new code will be its appeal to developers, 
builders and property owners even with its rigorous pedestrian orientation.   
 

Task 1.1. Establish Public Involvement Process 

 Prepare and execute public involvement plan 

 Re-engage stakeholders active in the Tigard Triangle Strategic Redevelopment Plan 

 Seek opportunities to build relationships and bring new viewpoints to the project 

 Build support from people who are invested in the Triangle or want to help shape the community 
Ensure that the vision and plans are inclusive of the communities represented here 
  

Task 1.2. Background Research 
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 Review existing plans, reports and other documents 

 Identify lean code examples and precedents 

 Identify options for efficient code administration 
 
Task 1.3. Develop Lean Code Elements: 

 Pedestrian Oriented Streets - Some building sites face conflicts between providing building frontage along 
key pedestrian streets and at prominent corners, while still allowing for parking.  Design standards are 
needed to make all streets pedestrian friendly while still allowing for parking, automobile access and 
development feasibility. 

 Connectivity - There is a lack of pedestrian connectivity between existing developments as well as an 
incomplete street/sidewalk system that makes it difficult to move through the Triangle without traveling by 
car.  Implementation will need to ensure that pedestrian connections are made between developments and 
within large development sites.   

 Transportation - Existing parking standards do not support a walkable, mixed-use style of development and 
so are expected to change.  However, the area has limited transit service and is difficult to reach by biking or 
walking from other areas.  The Triangle’s location offers easy auto access and is attractive to 
employers/businesses for that reason.  Parking requirements need to acknowledge the transitional nature of 
the district without perpetuating over-reliance on vehicle travel. 

 Flexibility - Natural features, topography, and existing development patterns sometimes do not    allow for 
strict adherence to the code.  Flexibility is needed in design standards to accommodate these factors. 

 Existing Small Lots - Several areas of the Triangle were historically residential with single family homes on 
small lots.  These homes and small lot pattern remain, resulting in large areas under multiple ownerships.  
Existing codes and regulations discourage small scale development.  Yet to achieve a critical mass of people 
in the district, development at all scales is desired.  At the same time, development projects cannot be 
disconnected from one another nor from the public realm.   

 Commercial Bottom Floor - Mixed use development is allowed but not currently required within the 
Triangle.  However, the City is seeking a way to encourage commercial uses or commercial ready space on 
ground level floors in key areas.  Other parts of the city suffer for the disaggregation of uses and the 
resulting need for automobile use.  This pattern should not be repeated in the Triangle if it can be avoided.   

 Parks/Open Space/Trails - The Triangle plan identifies parks, trails and open spaces as key elements for a 
successful implementation.  The city will seek opportunities to purchase and develop these amenities. 

 Red Rock Creek - A key feature of the plan is the Red Rock Creek trail.  The development code currently only 
requires dedication of trail easements within the 100-year floodplain.  A strategy is needed to address 
dedication for trails in more areas than just floodplain. 
 

Task 1.4.  Draft the Lean Code and Other Amendments 

 Prepare draft code sections and graphics 

 Prepare amendments to other Code sections as needed 
 
Task 1.5.  Lean Code Adoption 

 Planning Commission hearings and decision 

 City Council hearings and adoption 
 
2.  Catalytic Opportunity Sites and Pre-Development Analysis-Milestone 2 
Certain developments occasionally can serve a catalytic role. That is, a development could be the first project of its 
kind to demonstrate the viability of a particular development type, it could be of a large scale that has the potential 
to change the character of a part of the Triangle, or it could be large enough to justify major infrastructure 
investments that in turn serve as incentives for subsequent projects in the vicinity. Catalyst projects tend to be 
“pioneering” in that there is little to no local precedence for the project and, therefore, they often require some 
financial assistance or other type of public-private partnership. Private development in the Triangle that meets these 
criteria may be appropriate for more direct involvement by the City.  This grant element will identify optimal sites, 
partnerships and development tools to facilitate a new, walkable development pattern in the district, and will 
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complete a more detailed pre-development feasibility and financial strategy for a selected site leading to a 
development agreement. 

 
Task 2.1.  Identify Optimal Sites 

 A preliminary list of sites has already been identified (See Attachments 3 and 4) 

 PacTrust site (11626 SW Pacific Hwy.) 

 Specht site (multiple addresses near SW 69th Ave. and Clinton St.) 

 Lampus site (multiple addresses on SW 72nd Ave. between Clinton and Dartmouth) 

 Tran site (12465 SW 72nd Ave.) 

 Develop evaluation criteria such as size, location, value, physical suitability, developer interest, availability 

 Prepare a preferred development program or programs for each site consistent with the Tigard Triangle 
Strategic Redevelopment Plan 

 Evaluate identified and other sites against criteria 

 Select 3-4 sites for further study 
 
Task 2.2.  Preliminary Site Analysis and Development Concepts 

 Analyze any environmental constraints using known sources 

 Prepare massing diagrams for each site using preferred development program(s) 

 Develop order of magnitude cost estimates for both land and construction 

 Evaluate financial feasibility utilizing rental and sales information developed for the Tigard Triangle Strategic 
Redevelopment Plan 

 Identify order of magnitude financial gaps and other development obstacles for each site 
 
Task 2.3.  Strategies and Tools to Overcome Obstacles 

Develop strategies for each site that address partnerships, tools and other actions leading to feasible development 
including: 

 Financial assistance: Identify financing tools that the City may use to assist in reducing financing gaps for 
private development. 

 Infrastructure development: The construction of infrastructure at public expense, such as a road, sidewalk, 
or utilities that are required by private development, can reduce financial gaps by creating “off-balance-
sheet” equity for the developer, reducing overall development costs, and enhancing feasibility. 

 Public-private partnerships: Whenever the City takes an active role in development, it is appropriate to 
enter into development agreements with developers to specify the terms of the partnership, the specific 
roles of each party, the obligations of the developer, and other criteria to be negotiated. 

 Staff assistance: Proactive staff can be enormously helpful in making redevelopment happen. 
 

Task 2.4.  Lessons Learned and Preferred Site Selection  

 Assess the overall feasibility of the individual strategies 

 Identify elements that are most likely to be utilized and supported by the City 

 Identify actions necessary to enable desired elements 

 Select a preferred site and strategy for more detailed analysis 
 

Task 2.5.  Developer Solicitation (if needed) 
It is anticipated that a developer partner or partners will participate in tasks 2.1-2.4 and will participate in the 
following tasks focused on the preferred site, including securing a purchase option.  If no partner is in place, 
developer solicitations will be conducted. 

 Prepare developer solicitation materials 

 Identify and interview interested developers 

 Select developer partner 
 

Task 2.6.  Pre-Development Assessment of Preferred Site 

 Conduct phase 1 and 2 environmental investigations 
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 Conduct appraisal and survey 
 

Task 2.7.  Refine Development Program and Design Concepts 

 Refine existing market studies to identify value, preferred uses, unit size and mix, rent and lease rates. 

 Refine desired development program 

 Refine conceptual site plan and massing diagram including building placement, unit sizes, parking 
arrangements and construction types 

 Refine planning level cost estimates 
 

Task 2.8.  Refine Financial Analysis and Implementation Strategies 

 Refine pro-forma for preferred site and identify funding gaps 

 Evaluate effectiveness of the already identified public/private strategy for the site and refine as necessary 

 Finalize all elements of the strategy including public financing to address financing  gaps 
 

Task 2.9.  Development Agreement and Approvals 

 Prepare draft development agreement 

 Finalize development agreement with developer partner 

 Secure approvals with appropriate city boards and commissions as needed 
 

3.  Potential Urban Renewal District Formation and Decision-Milestone 3 
The Tigard Triangle Strategic Redevelopment Plan identified urban renewal as a key financial tool that could be 
employed to reduce financial gaps in private development and to help fund key public infrastructure projects. 
The City of Tigard has an urban renewal district in downtown that has supported several planning and infrastructure 
projects related to the revitalization of downtown Tigard. While an urban renewal district is primarily a funding 
source, it is also a signal to developers that the city is committed to the area and has established a funding 
mechanism to share in the cost of some of the needed improvements.  
 
In Tigard, the formation of an urban renewal district must go out to a citywide vote, and would need to be preceded 
by a plan and a report that details the conditions of blight, the geographic extent of the district, and the planned 
projects and actions that would be funded by urban renewal. This grant element will develop all of the 
documentation necessary to form an urban renewal district, and establish a process for the City Council to consider 
whether to send the matter out for a citywide vote. 

Task 3.1. Establish Public Involvement Strategy and Process 

 Preparation of draft urban renewal plan and report 

 Decision-making process for a citywide vote 
 
Task 3.2. Review Materials 

 Review existing plans, reports and other documents 

 Preliminary boundary and plan goals 
 
Task 3.3. Develop Required Plan Elements 

 Boundary and project goals 

 Blighting factors within the plan boundary 

 Activities to be funded by plan 

 Cost estimates of plan activities  

 Projections of potential tax increment cash flows over the life of the plan 

 Cash flow and project phasing, timeframe needed to carry out project activities 

 Tax impacts analysis on revenues foregone by other taxing bodies 

 Maximum level of indebtedness for the plan 
 
Task 3.4.  Draft the Urban Renewal Plan and Report Documents 

 Refine the list of project activities to be undertaken in the plan 
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 Prepare all required plan sections and wording prescribed by Oregon law, including Measure 50 wording on 
maximum debt 

 Develop  all legally required data on project conditions, including acreage, land uses, existing and proposed 
zoning, building conditions, and overall blighting conditions for the report 

 Prepare the financial statements required by ORS 457 
 
Task 3.5.  City Council Consideration 

 Decision-making process for a citywide vote   
 
4.  Rebranding the Tigard Triangle-Milestone 4 
The goal of this task is to rebrand the Tigard Triangle from a place known for offices and big box retail to a 
pedestrian-oriented, mixed use district that supports regional demand for housing.  Each of the previous tasks 
described above implement the vision established in the Tigard Triangle Strategic Redevelopment Plan and this task 
is designed to tell the story of that vision to current and future residents, visitors, employers, investors and 
developers.  The vision is for a pedestrian-oriented, mixed-use district built around the Triangle’s distinguishing 
natural features; a place that is easily walkable, is connected to its surroundings, and meets the environmental, 
social and economic sustainability goals of the City and Region.  The rebranding effort is also directed to existing city 
residents so that they better understand the dynamic potential for this area, how the City is working to implement 
the vision, and how their support is critical to the success of the new Tigard Triangle district. 
 

Task 4.1.  Background Research 

 Research current messaging and communications regarding the Triangle and City 

 Conduct surveys and other research to determine current perceptions and attitudes 

 Review vision documents and efforts to implement the Tigard Triangle Strategic Redevelopment Plan 
 
Task 4.2.  Develop Rebranding Strategies 

 Identify messaging concepts to convey the vision for the Tigard Triangle 

 Identify communication vehicles best suited to convey the messaging 

 Identify target audiences to receive the messaging 

 Prepare a recommended rebranding strategy that addresses messaging content, communication methods, 
audiences 

 Identify an implementation program addressing web-based, collateral materials, broadcast and other media 
designed to deliver the rebranding strategies, costs and schedule 

 
Task 4.3.  Produce Priority Rebranding Strategy Elements 

 Based on a budget to be determined, produce one or two priority elements such as a logo and collateral 
materials, web-page design, photos, graphics and written materials, etc. 

 Assist in executing the communications effort 
 

B.  Project Site Description 
The Tigard Triangle is a 450-acre district located seven miles south of downtown Portland, just east of Downtown 
Tigard, and bounded by Interstate 5 (I-5), Highway 217, and Highway 99W (Pacific Highway).  This close proximity to 
highways allows convenient regional auto access to the area but also creates major barriers for bike and pedestrian 
travel from nearby neighborhoods and destinations such as Portland Community College (Sylvania), downtown 
Tigard, and the Kruse Way office park.  The Triangle has long been considered an area that could easily 
accommodate a considerable increase of residences, employment, and shopping/services.  However over the last 50 
years, growth in the area has been mainly limited to office buildings of varying size and big box retail stores on the 
district’s western side.  See Attachments 1 and 2. 
 
In the past year, the Triangle’s first three story mixed-use building was constructed utilizing the city’s Vertical 
Housing Development program – the single development tool in place to incentivize mixed use projects in the 
district.   
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C.  Project Background 
In 2013 and 2014, the City developed the Tigard Triangle Strategic Redevelopment Plan with input from a variety of 
stakeholders including property owners, developers, business owners, employees, bicycle/pedestrian advocates, 
and Tigard residents.  The TTSP provides a long range vision to: 
•   Diversify the mix of uses in the area 
•   Improve connectivity for all travel modes within the district and to neighboring areas 
•   Create a safe and enjoyable walking environment 
•   Provide parks, open spaces and places to gather while enhancing and protecting natural amenities 

 Accommodate and leverage high capacity transit service and stations if supported by Tigard residents  
 
Several implementation measures were identified in the Plan to achieve these outcomes, including regulatory 
actions, infrastructure investments, and incentives to stimulate public-private partnerships.  Over the next 8 – 12 
months, the city will complete the most important regulatory action needed to implement the Plan, which is the 
creation and adoption of a new “lean” land use code that will shorten the review time and lower the cost and risk of 
receiving land use approval for development projects that accomplish the goals of the TTSP.   
 
Upon adoption of the new code, the Community Planning and Development Grant funding will be put to use to 
remove remaining barriers to the desired development patterns, allowing the city to conduct site specific studies 
and investigate the necessary public investments and partnership strategies that will catalyze and remake the 
Triangle.   
 
The City’s commitment to this district is resolute.  In addition to its participation in the Southwest Corridor planning 
process, its completion of the TGM-funded Triangle Strategic Plan, and the city’s council’s adopted goal to adopt 
that Plan and enable future development capacity in the Triangle, the council elevated the importance of the 
Triangle’s future as a walkable suburban district by adopting a citywide strategic vision to make Tigard the most 
walkable city in the Pacific Northwest where people of all ages and abilities enjoy healthy and interconnected lives.   
 

D. Evaluation Criteria 1 - 11 
 
1. Expected Development Outcomes:  It is imperative to change the identity of the Tigard Triangle from a 
suburban/commuter employment area to an interesting, walkable, unique district.  Fortunately the opportunity sites 
in the Tigard Triangle are either underdeveloped or vacant, and the block structure is incomplete.  The Metro grant 
will allow the city to select a few promising redevelopment sites and determine the partnerships, public financing 
strategies, infrastructure and predevelopment work needed to begin transforming the Triangle.   
 
The project may include the following range of planning activities: at the district level - identification of financing 
gaps and public investments/financing to overcome them (including appropriateness of urban renewal); at the site 
level - conceptual design and evaluation of alternative construction types, appraisals, pro-forma analysis, 
transportation impacts, outlining public and private roles and responsibilities, and environmental assessments. 
 

A. Site Identification: The City of Tigard will consider the development potential of Tigard Triangle opportunity 
sites that could have significant catalytic impact leading to additional private sector investments. Site size, 
existing improvement to land ratio, developer interest, proximity to existing and planned amenities will be 
the first screen we use.  Subsequently we will identify conceptual designs and private investment objectives, 
and actions the city can take to achieve public objectives and result in a financially feasible development.   

 
B. Desired Outcomes: Pre-development assistance that leads to the following: 
o Identification of optimal sites, partnerships and development tools to facilitate walkable urban 

development pattern 
o An examination of urban renewal as a tool to encourage this development pattern, and 
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o Rebranding the Triangle from a place for offices and big box retail to a pedestrian-oriented, mixed use 
district that supports regional demand for housing. 

o Predevelopment activities for a walkable mixed use project on at least one site that will remove or reduce 
barrier to development.  
 

C. Community Readiness: The City has completed the visioning work for the Tigard Triangle and the entire city, 
and both emphasize walkable and socially interconnected public space.  The city has begun the process to 
draft and adopt a new code that will enact regulatory measures to support the vision.  A citywide vision to 
make Tigard a walkable city has been adopted by the Tigard City Council. 

 
D. Roles and responsibilities of applicant: The city will assemble the team that achieves the five objectives listed 

above to include developer types to explore design concepts and financing scenarios for sites, designer 
types to explore concepts for appropriate, pedestrian scale development, finance types to investigate the 
viability of urban renewal as a new funding source to support private sector investment in the Triangle, and 
marketing types to help craft a new brand image for the district.  City staff will serve as the overall project 
manager and will coordinate the work of the consulting team.    
 

2. Regional Significance: The Tigard Triangle is 8 miles south of Downtown Portland and is bound on three sides by 
state highways, making the location moderately attractive to employers.  Roughly 4,500 people work in the Triangle.  
In addition, three higher education facilities are located there and PCC - Sylvania is less than half a mile to the east.  
Transit service connects the Triangle to PCC, and additional high capacity service is being planned as part of the 
Southwest Corridor project.  New housing and commercial/professional services could result in a mixed-use, mixed-
modal district.   
 
3. Centers Corridors, Station Communities and Main Streets:  The Tigard Triangle is part of the Metro 2040-
designated Tigard Town Center.  Most parcels within the Triangle are within a quarter mile of an existing bus line 
and potential future station areas contemplated in the SW Corridor Plan.  In 2014, the city designated the Triangle as 
a Vertical Housing Development Zone and is currently developing a “lean” code that will reduce regulatory burdens 
and review times.  69th Avenue is designated in the TTSD as a future featured Pedestrian Street and should become 
the district’s “Main Street” over time.   
 
4. Other Locations: Much of the Tigard Triangle is designated as a Metro Employment Area.  There are large format 
retailers and large offices in the area with approximately 4,500 employees; however few service and housing uses 
have been developed.   This plan seeks to provide infrastructure, services and amenities bringing this are up to par 
with other city neighborhoods.  Investments could include new commercial development, housing, parks, trails, or 
sidewalks. 
 
The Triangle is included within the planning area of the SW Corridor Plan currently being prepared by Metro. The 
area has been identified as having a higher than average Hispanic population. The city is committed to ensuring that 
the vision and plans are inclusive of the communities represented here. Development of the public involvement plan 
will include specific strategies to identify and address the needs of all stakeholders, and will pay special attention to 
meeting the needs of the Hispanic residents in the Triangle. 
 
5. Best Practices: The city is trying to establish a best practice by developing a “lean” code for the Triangle, to be 
adopted as a new plan district in Tigard’s Community Development Code.  The city is in the process of evaluating its 
complete Community Development code for conformity with the newly adopted vision.  One idea is to use the 
Triangle code project to determine regulations that could be put in place in other, more mature, parts of the city to 
promote mixed use and walkability.  City staff will seek opportunities to share lessons learned with other 
communities in the region. 
 
6. Leverage: The project seeks to leverage planning work already in place from the state’s TGM program (TTSP) and 
the SW Corridor project, in addition to the investments the city has made in adopting the Vertical Housing 
Development Zone and making infrastructure improvements along 72nd and Dartmouth.  Specht Development and 
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PacTrust are two large development entities with holdings in the district, whose investments could be leveraged 
through this effort.   
 
7. Matching Fund/Potential:  It is estimated that the total project will require approximately $280,000 with the city 
matching almost 50% of the total cost with local funds for consultants and like-kind staff contributions.   
 
8. Growth Absorption: The 450-acre district has between 50-100 acres of unbuilt and underbuilt land.  The area 
could easily absorb thousands of new residential units and hundreds of thousands of square feet of commercial 
space.  This proposal will seek to unlock this growth potential to support regional housing demand and rebalance 
the region’s jobs-housing geographic disparity.   
 
9. Public Involvement: Using the Tigard Triangle Strategic Redevelopment Plan public process as a springboard, the 
city hopes to facilitate a dynamic engagement process representative of the broad range of interests in the Triangle. 
As for neighborhood engagement, there are only about 400 residents currently living within the Triangle and there is 
a higher than average Hispanic population.  Specific strategies to address Triangle residents and other stakeholder 
groups will be developed as part of the public involvement plan.   
 
10. Governing Body: Tigard City Council has set a goal to begin implementation of the Triangle Strategic Plan within 
the next 1 -5 years.  The city council will continue to oversee the work program, and will review the contract for the 
“lean” code project in the next several months.   
 
11. Capacity of Applicant: The City of Tigard project team includes professionals with proven experience in 
redevelopment, economic development, long range and current planning.  The city’s track record for delivering on 
Planning and Development grants is well established, having delivered results on both of the grants awarded in the 
prior round (i.e. River Terrace where over 1000 housing units are in various stages in the approval process, and 
downtown Tigard development where a 154 unit mixed-use development is expected to break ground in 2015).   
 

E. Collaborations 
The City is prepared to be an active partner with the neighboring community, property owners, service providers, 
and private sector development partners.  As a grant recipient, the city would also look forward to partnering with 
Metro.   
 

F. Proposed Milestones and Deliverables 
Section A-Project Description includes detailed work programs for the four proposed Milestones, and deliverables 
are described for each task.  The Milestones are: 
 1.  A Lean Code for the Tigard Triangle-Final Code Amendments and Adoption 
 2.  Catalytic Opportunity Sites and Pre-Development Analysis-Report Completion 
 3.  Potential Urban Renewal District Formation and Decision-Draft Urban Renewal Plan and Report 
 4.  Rebranding the Tigard Triangle-Strategy Report and Executed Priority Elements  
   

G. Project Management 
The project manager for the Tigard Triangle Mixed-Use Development Project is Cheryl Caines, Associate Planner.    
Contact information: cherylc@tigard-or.gov, (503) 718-2437.  Ms. Caines works under the supervision of Tom 
McGuire, Assistant Community Development Director, and Kenny Asher, Community Development Director.  Cheryl, 
Tom, and Kenny will be involved in all work tasks.  Cheryl successfully served as project manager for the Tigard 
Triangle Strategic Plan that was funded through a Transportation and Growth Management (TGM) grant.  She has 
over 10 years of experience related to land use planning, site development, and work with development codes.  Tom 
has over 26 years of professional planning experience including current and long range planning in both the public 
and private sectors.  Prior to working at the City of Tigard, he was the Portland Office Director at ESA Adolfson.  
Kenny has 20 years of civic experience, including Director of Community Development and Public Works for the City 
of Milwaukie, Oregon, General Manager for the Portland Family of Funds, and Operations and Program Manager at 
the Portland Development Commission.   
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BUDGET DOCUMENTS 
 

Budget Narrative 

A detailed task by task budget is shown on a spreadsheet that is included with this application and summarized in 
the budget forms provided by Metro.  The overall work plan for the entire project is summarized below.  Costs for 
the full project will be shared by the City of Tigard and the CET Grant. Consultant deliverables for tasks 2, 3 and 4 are 
proposed to be funded by the CET Grant of $145,250, and completion of each task deliverable is proposed as a 
project milestone for purposes of the CET Grant. The City of Tigard will commit $67,500 for consulting work for task 
1, producing a new lean code for the Tigard Triangle.  All staff costs will be the responsibility of the City of Tigard.  It 
is anticipated that all deliverables, regardless of funding source, will be solely owned by the City of Tigard. 

1.  A Lean Code for the Tigard Triangle-Milestone 1 
 

Task 1.1. Establish Public Involvement Process 

 Prepare and execute public involvement plan 

 Re-engage stakeholders active in the Tigard Triangle Strategic Redevelopment Plan 

 Seek opportunities to build relationships and bring new viewpoints to the project 

 Build support from people who are invested in the Triangle or want to help shape the community 
Ensure that the vision and plans are inclusive of the communities represented here 

 
Task 1.2. Background Research 

 Review existing plans, reports and other documents 

 Identify lean code examples and precedents 

 Identify options for efficient code administration 
 
Task 1.3. Develop Lean Code Elements: 

 Pedestrian Oriented Streets  

 Connectivity  

 Transportation  

 Flexibility  

 Existing Small Lots  

 Commercial Bottom  

 Parks/Open Space/Trails  

 Red Rock Creek  
 

Task 1.4.  Draft the Lean Code and Other Amendments 

 Prepare draft code sections and graphics 

 Prepare amendments to other Code sections as needed 
 
Task 1.5.  Lean Code Adoption 

 Planning Commission hearings and decision 

 City Council hearings and adoption 
 
2.  Catalytic Opportunity Sites and Pre-Development Analysis-Milestone 2 

 
Task 2.1.  Identify Optimal Sites 

 A preliminary list of sites has already been identified, (see Attachments 3 & 4) 

 PacTrust site (11626 SW Pacific Hwy.) 

 Specht site (multiple addresses near SW 69th Ave. and Clinton St.) 

 Lampus site (multiple addresses on SW 72nd Ave. between Clinton and Dartmouth) 

 Tran site (12465 SW 72nd Ave.) 
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 Develop evaluation criteria such as size, location, value, physical suitability, developer interest, availability, 
etc. 

 Prepare a preferred development program or programs for each site consistent with the Tigard Triangle 
Strategic Redevelopment Plan 

 Evaluate identified and other sites against criteria 

 Select 3-4 sites for further study 
 
Task 2.2.  Preliminary Site Analysis and Development Concepts 

 Analyze any environmental constraints using known sources 

 Prepare massing diagrams for each site using preferred development program(s) 

 Develop order of magnitude cost estimates for both land and construction 

 Evaluate financial feasibility utilizing rental and sales information developed for the Tigard Triangle Strategic 
Redevelopment Plan 

 Identify order of magnitude financial gaps and other development obstacles for each site 
 
Task 2.3.  Strategies and Tools to Overcome Obstacles 

Develop strategies for each site that address partnerships, tools and other actions leading to feasible development 
including: 

 Financial assistance: Identify financing tools that the City may use to assist in reducing financing gaps for 
private development. 

 Infrastructure development: The construction of infrastructure at public expense, such as a road, sidewalk, 
or utilities that are required by private development, can reduce financial gaps by creating “off-balance-
sheet” equity for the developer, reducing overall development costs, and enhancing feasibility. 

 Public-private partnerships: Whenever the City takes an active role in development, it is appropriate to 
enter into development agreements with developers to specify the terms of the partnership, the specific 
roles of each party, the obligations of the developer, and other criteria to be negotiated. 

 Staff assistance: Proactive staff can be enormously helpful in making redevelopment happen. 

 Other tools and strategies 
 

Task 2.4.  Lessons Learned and Preferred Site Selection  

 Assess the overall feasibility of the individual strategies 

 Identify elements that are most likely to be utilized and supported by the City 

 Identify actions necessary to enable desired elements 

 Select a preferred site and strategy for more detailed analysis 
 

Task 2.5.  Developer Solicitation (if needed) 
It is anticipated that a developer partner or partners will participate in tasks 2.1-2.4 and will participate in the 
following tasks focused on the preferred site, including securing a purchase option.  If no partner is in place, 
developer solicitations will be conducted. 

 Prepare developer solicitation materials 

 Identify and interview interested developers 

 Select developer partner 
 

Task 2.6.  Pre-Development Assessment of Preferred Site 

 Conduct phase 1 and 2 environmental investigations 

 Conduct appraisal and survey 
 

Task 2.7.  Refine Development Program and Design Concepts 

 Refine existing market studies to identify value, preferred uses, unit size and mix, rent and lease rates. 

 Refine desired development program 

 Refine conceptual site plan and massing diagram including building placement, unit sizes, parking 
arrangements and construction types 
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 Refine planning level cost estimates 
 

Task 2.8.  Refine Financial Analysis and Implementation Strategies 

 Refine pro-forma for preferred site and identify funding gaps 

 Evaluate effectiveness of the already identified public/private strategy for the site and refine as necessary 

 Finalize all elements of the strategy including public financing to address financing  gaps 
 

Task 2.9.  Development Agreement and Approvals 

 Prepare draft development agreement 

 Finalize development agreement with developer partner 

 Secure approvals with appropriate city boards and commissions as needed 
 

3.  Potential Urban Renewal District Formation and Decision-Milestone 3 
 
Task 3.1. Establish Public Involvement Strategy and Process 

 Preparation of draft urban renewal plan and report 

 Decision-making process for a citywide vote 
 
Task 3.2. Review Materials 

 Review existing plans, reports and other documents 

 Preliminary boundary and plan goals 
 
Task 3.3. Develop Required Plan Elements 

 Boundary and project goals 

 Blighting factors within the plan boundary 

 Activities to be funded by plan 

 Cost estimates of plan activities  

 Projections of potential tax increment cash flows over the life of the plan 

 Cash flow and project phasing, timeframe needed to carry out project activities 

 Tax impacts analysis on revenues foregone by other taxing bodies 

 Maximum level of indebtedness for the plan 
 
Task 3.4.  Draft the Urban Renewal Plan and Report Documents 

 Refine the list of project activities to be undertaken in the plan 

 Prepare all required plan sections and wording prescribed by Oregon law, including Measure 50 wording on 
maximum debt 

 Develop  all legally required data on project conditions, including acreage, land uses, existing and proposed 
zoning, building conditions, and overall blighting conditions for the report 

 Prepare the financial statements required by ORS 457 
 
Task 3.5.  City Council Consideration 

 Decision-making process for a citywide vote   
 
4.  Rebranding the Tigard Triangle-Milestone 4 
 

Task 4.1.  Background Research 

 Research current messaging and communications regarding the Triangle and City 

 Conduct surveys and other research to determine current perceptions and attitudes 

 Review vision documents and efforts to implement the Tigard Triangle Strategic Redevelopment Plan 
 
Task 4.2.  Develop Rebranding Strategies 

 Identify messaging concepts to convey the vision for the Tigard Triangle 
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 Identify communication vehicles best suited to convey the messaging 

 Identify target audiences to receive the messaging 

 Prepare a recommended rebranding strategy that addresses messaging content, communication methods, 
audiences 

 Identify an implementation program addressing web-based, collateral materials, broadcast and other media 
designed to deliver the rebranding strategies, costs and schedule 

 
Task 4.3.  Produce Priority Rebranding Strategy Elements 

 Based on a budget to be determined, produce one or two priority elements such as a logo and collateral 
materials, web-page design, photos, graphics and written materials, etc. 

 Assist in executing the communications effort 
 

Line Item Budget, Commitment and Matching Funds 

Table 1 below summarizes the project task budget for City of Tigard staff, consultant work paid for by the City and 
CET Grant, and total task budget.  This table is a line-item summary of the more detailed budget spreadsheet 
included with this application. 

The City commits the staff resources as indicated in the table and attached spreadsheet totaling approximately 
$90,000.  Consulting expenses by City of $65,500 are included in the 2015-16 Community Development Department 
budget.  The grant request is for a total of $145,250, or approximately 48% of the total project budget. 

Table 1- Downtown Tigard Urban Lofts Development Project-Budget Summary 

Tasks 
Staff 

Budget 

Consultant Budget 

Totals City CET Grant 

1. Lean Code for the Tigard Triangle $28,243 $67,500  $95,743 

2. Catalytic Opportunity Sites/Pre-Dev. $30,107  $63,750 $93,857 

3. Urban Renewal Formation/Decision $22,579  $50,000 $72,579 

4. Rebranding the Tigard Triangle $9,661  $31,500 $41,161 

     

Totals $90,590 $67,500 $145,250 $303,340 
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